

Project: 2020-001

Addendum 3

Published: 3/17/20

Includes:

- Revised bid delivery instructions to EMAIL ONLY.
- Updated Bid Schedule (PDF Page 79)
- Revised the Schedule days (PDF Page 64) to be consistent with Addendum 2.

Bid Schedule Clarifications:

1. Previous items 412-14000, 412-14XX1, 412-14XX2, 412-14XX3, have been revised to 408-Series to only be used in locations where PCCP abuts HMA. Most of the estimated quantities are located on mainline US36 between Pecos and Broadway. Other smaller quantities exist on the Federal on- and off-ramps. THESE ITEMS WILL BE PAID FOR SEPARATELY, BASED ON ACTUAL LF QUANTITIES INSTALLED, NOT ON A TON basis as stated in the CDOT Construction Specifications, otherwise the specification remains unchanged.
2. The NEW items 705-14000, 705-14XX1, 705-14XX2, 705-14XX3, have been included to only be used in locations with existing PCCP joints. All of the estimated quantities are for removal and replacement of the old joint sealant and backer rod, at variable widths. THESE ITEMS WILL BE PAID FOR SEPARATELY, BASED ON ACTUAL LF QUANTITIES INSTALLED. For certainty, quantities around the perimeter of replaced PCCP panels and new joints within the replaced PCCP Panels will not be paid separately but are to be included in the price for 412-01020 and 412-01220.
3. Due to limited time, these clarifications will not be reflected in Summaries of Approximate Quantities on Sheets US36-06, US36-07, US36-08A.